



Republic of the Philippines  
Province of Oriental Negros  
MUNICIPALITY OF AYUNGON  
**BIDS AND AWARDS COMMITTEE**

Web Site: [ayungon.gov.ph](http://ayungon.gov.ph) Tel & Fax No. 09178952561  
E-mail Add: [ayungonmpdo@yahoo.com](mailto:ayungonmpdo@yahoo.com)

---

# NOTICE TO PROCEED

July 01, 2021

**AIRE Construction Supply & Services**  
**Dumaguete City**  
Tel. No.


Dear Sir/Madame:


The attached Contract Agreement having been approved, notice is hereby given to **AIRE Construction Supply & Services** that work may commence on the **Procurement of One (1) Package Plumbing Materials for the Improvement & Rehabilitation of Barangay Waterworks System-All Barangays of Ayungon, Neg. Or. BID ID No. 2021-05-27** effective 2 days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy return the other to the **AIRE Construction Supply & Services**.

Very truly yours,

  
**EMARIE F. AGUSTINO**  
Municipal Mayor/HOPE

I acknowledge receipt of this notice on JULY 01, 2021  
Name of the Representative of the Bidder: ENGR. ALDEN F. OCIANAS  
Authorized Signature: 



Republic of the Philippines  
Province of Oriental Negros  
MUNICIPALITY OF AYUNGON  
**BIDS AND AWARDS COMMITTEE**  
Web Site: ayungon.gov.ph    Tel No: 09178952561  
E-mail Add: ayungonmpdo@yahoo.com

# NOTICE OF AWARD

June 30, 2021

**AIRE Construction Supply & Services**  
**Dumaguete City**  
Tel.No.

Dear Sir/Madame:

We are happy to notify you that your Bid dated **June 24, 2021** for execution of the **Procurement of One (1) Package Plumbing Materials for the Improvement & Rehabilitation of Barangay Waterworks System-All Barangays at Ayungon, Neg. Or. BID ID No. 2021-05-27** for the Contract Price of equivalent;


\* Total Price : **Nine Hundred Eighty One Thousand Eight Hundred Twenty pesos Only (Php. 981,820.00)**

You are hereby required to provide within ten(10) days the performance security in the form and the amount stipulated in the Instructions to Bidders. Failure to provide the performance security shall constitute sufficient ground for cancellation of the award and forfeiture of the bid security.

Very truly yours,

  
**EMARIE F. AGUSTINO**  
Municipal Mayor/HoPE

Conforme:

  
**AIRE Construction Supply & Services**  
Date: **JUNE 30, 2021**

**PURCHASE ORDER**  
**AYUNGON**  
**LGU**

Supplier: **AIRE CONSTRUCTION SUPPLY and SERVICES** P.O. No.  
Address: \_\_\_\_\_ Date  
Mode of Procurement

Gentlement:  
Please furnish this office the following articles subject to the items and conditions contained herein

Place of Delivery: **LGU Ayungon** Delivery Term: \_\_\_\_\_ FOB Destination  
Date of Delivery: \_\_\_\_\_ Payment Term: \_\_\_\_\_ 30 days

Item	Quantity	Unit	Description	Unit Cost	Amount
	84	rolls	P.E. Pipe, 1/2" x 300m		
	22	rolls	P.E. Pipe, 1" x 90m		
	10	rolls	P.E. Pipe, 2", SDR -11		
	6	pcs	Gate Valve, 2" dia., Brass		
	2	pcs	Gate Valve, 1 1/2" dia., Brass		
	20	pcs	G.I. Union, 3" dia.		
	35	pcs	G.I. Elbow, 3" dia. X 45 deg. Bend		
	2	pcs	G.I. Bell Reducer, 3" x 2 1/2" dia.		
	2	pcs	G.I. Bell Reducer, 2 1/2" x 2" dia.		
	4	pcs	G.I. Bell Reducer, 2" x 1 1/2" dia.		
	14	pcs	G.I. Tee, 2" dia.		
	10	pcs	G.I. Elbow, 2" x 90deg. Bend		
	14	pcs	G.I. Nipple, 2" dia. X 16 length		
	16	pcs	G.I. Bushing Reducer, 2" x 1"		
	50	pcs	G.I. Tee, 1" dia.		
	50	pcs	G.I. Nipple, 1" dia. X 4" length		
	50	pcs	G.I. Bushing Reducer, 1" x 3/4"		
	50	pcs	Lock Wing Valve, 1/2" dia.		
	2	pcs	P.E. Adaptor, 2 1/2" dia		
	14	pcs	P.E. Adaptor, 2" dia		
	60	pcs	P.E. Adaptor, 1/2" dia. (16mm)		
	50	pcs	Faucet, Brass		
	50	pcs	G.I. Coupling, 1/2" dia.		
	300	pcs	Thread Sealer, 3/4"		

Total Amount in Words) \_\_\_\_\_ **981,820.00**

In case of failure to make the full delivery within the time specified above a penalty of one - tenth(1/10) of one percent for everyday of delay shall be imposed.

Conforme:   
**AIRE CONSTRUCTION SUPPLY and SERVICES**  
(Signature Over Printed Name)  
JULY 01, 2021  
(Date)

Very truly yours  
**JUDITH D. EMPERADO**  
Municipal Treasurer

In case of Negotiated Purchase, pursuant to section 369 (a) of RA 7160, This portion must be accomplished  
Certified Correct :

Approved by:   
**HON. EMARIE F. AGUSTINO**  
Municipal Mayor